

CITY OF WARRENVILLE

MEMO

To: Mayor, City Council, and City Administrator White
From: Zach Jardine, Utility Maintenance Superintendent
Subject: WATER TOWER RISER PIPE REPLACEMENT
Date: November 3, 2025



The existing 10-inch riser pipe in the water tower on Country Ridge Drive is leaking and needs to be replaced. The riser pipe connects the water stored in the tower to the distribution system.

There are currently holes in the riser pipe with temporary repair bands in place, allowing the tower to remain in service until a full replacement can be completed. The riser pipe is a critical structural and functional component of the tower, responsible for conveying water between the storage tank and the system below. Failure of this pipe could lead to significant service disruptions and costly emergency repairs.

Maguire Iron, Inc., the City's contracted tank maintenance provider, has submitted a proposal to remove the existing riser pipe and replace it with a new 10-inch Schedule 40 steel riser pipe, including a new dollar plate, bellows-type expansion joint, and 4-inch urethane foam frost jacket with metal cladding. The work also includes removing existing insulation and jacketing and reinstalling new protective coverings. Public Works staff will provide any required excavation at the base connection.

This project is necessary to ensure the long-term integrity and reliability of the water tower and maintain safe and dependable water service to residents and businesses.

Staff recommends waiving competitive bidding and approval of the \$149,500 contract with Maguire Iron for this work. While this specific project was not included in the FY 2026 budget, there is sufficient funding available in the Water Capital Fund to pay for it.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

**CONTRACT BETWEEN
THE CITY OF WARRENVILLE
AND
MAGUIRE IRON, INC.
FOR WEST WATER RISER REPAIR/REPLACEMENT**

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

TABLE OF CONTENTS

		<u>Page</u>
ARTICLE I	THE WORK	3
	1.1 Performance of the Work	3
	1.2 Commencement and Completion Dates	3
	1.3 Required Submittals	3
	1.4 Reserved	4
	1.5 Conditions at the Work Site; Record Drawings	4
	1.6 Technical Ability to Perform	5
	1.7 Financial Ability to Perform	5
	1.8 Time	5
	1.9 Safety at the Work Site	6
	1.10 Cleanliness of the Work Site and Environs	6
	1.11 Damage to the Work, the Work Site and Other Property	6
	1.12 Subcontractors and Suppliers	6
	1.13 Simultaneous Work By Others	7
	1.14 Occupancy Prior to Final Payment	7
	1.15 Owner's Right to Terminate or Suspend Work for Convenience	7
ARTICLE II	CHANGES AND DELAYS	7
	2.1 Changes	7
	2.2 Delays	8
ARTICLE III	CONTRACTOR'S RESPONSIBILITY FOR DEFECTIVE WORK	8
	3.1 Inspection; Testing; Correction of Defects	8
	3.2 Warranty of Work	8
	3.3 Owner's Right to Correct	9
ARTICLE IV	FINANCIAL ASSURANCES	9
	4.1 Bonds	9
	4.2 Insurance	9
	4.3 Indemnification	9
ARTICLE V	PAYMENT	9
	5.1 Contract Price	9
	5.2 Taxes and Benefits	10
	5.3 Progress Payments	10
	5.4 Final Acceptance and Final Payment	10
	5.5 Liens	11
	5.6 Deductions	11
ARTICLE VI	DISPUTES AND REMEDIES	12
	6.1 Dispute Resolution Procedure	12
	6.2 Contractor's Remedies	12
	6.3 Owner's Remedies	12

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

	6.4	Owner's Special Remedy for Delay	13
	6.5	Terminations and Suspensions Deemed for Convenience	13
ARTICLE VII		LEGAL RELATIONSHIPS AND REQUIREMENTS	13
	7.1	Binding Effect	13
	7.2	Relationship of the Parties	13
	7.3	No Collusion	14
	7.4	Assignment	14
	7.5	Confidential Information	14
	7.6	No Waiver	14
	7.7	No Third Party Beneficiaries	14
	7.8	Notices	15
	7.9	Governing Laws	15
	7.10	Changes in Laws	15
	7.11	Compliance with Laws and Grants	15
	7.12	Compliance with Patents	16
	7.13	Time	16
	7.14	Severability	16
	7.15	Entire Agreement	16
	7.16	Amendments	16

CONTRACTOR'S CERTIFICATION

ATTACHMENT A Supplemental Schedule of Contract Terms

ATTACHMENT B Proposal

CHANGE ORDER FORM

PERFORMANCE BOND

LABOR AND MATERIAL PAYMENT BOND

WAIVER OF LIEN TO DATE FORM

FINAL WAIVER OF LIEN FORM

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

In consideration of the mutual promises set forth below, the **City of Warrenville**, c/o City Hall, 28W701 Stafford Place, Warrenville Illinois 60555, a home rule municipal corporation ("Owner"), and **Maguire Iron, Inc.**, a South Dakota corporation ("**Contractor**"), make this Contract as of November 3rd, 2025, and hereby agree as follows:

ARTICLE I

THE WORK

1.1 Performance of the Work

Contractor shall, at its sole cost and expense, provide, perform, and complete all of the following, all of which is herein referred to as the "*Work*":

- A. Labor, Equipment, Materials, and Supplies. Provide, perform, and complete, in the manner described and specified in this Contract, all necessary work, labor, services, transportation, overnight accommodation or other travel expenses, equipment, materials, apparatus, machinery, tools, fuels, gas, electric, water, waste disposal, information, data, and other means and items necessary to accomplish the Work at the Work Site as defined in Attachment A attached to this Agreement and in accordance with the Proposal attached to this Agreement as Attachment B.
- B. Permits. Except as otherwise provided in Attachment A, procure and furnish all permits, licenses, and other governmental approvals and authorizations necessary in connection therewith.
- C. Bonds and Insurance. Procure and furnish all Bonds and all certificates and policies of insurance specified in this Contract.
- D. Taxes. Pay all applicable federal, state, and local taxes.
- E. Miscellaneous. Do all other things required of Contractor by this Contract, including, without limitation, arranging for utility and other services needed for the Work and for testing, including the installation of temporary utility lines, wiring, switches, fixtures, hoses, connections, and meters, and providing sufficient sanitary conveniences and shelters to accommodate all workers and all personnel of Owner engaged in the Work.
- F. Quality/Standard of Care. Provide, perform and complete all of the foregoing in a proper and workmanlike manner, consistent with the highest standards of professional and construction practices and in full compliance with, and as required by or pursuant to, this Contract, and with the greatest economy, efficiency, and expedition consistent therewith, with only new, undamaged and first quality equipment, materials and supplies. The representations and certifications expressed shall be in addition to any other representations and certifications expressed in this Agreement, or expressed or implied by law, which are hereby reserved unto the City.

1.2 Term; Commencement and Completion Dates

Contractor must commence the Work not later than the "*Commencement Date*" set forth on Attachment A and shall diligently and continuously prosecute the Work at such a rate as will allow the Work to be fully provided, performed, and completed in full

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

compliance with this Contract not later than the "*Completion Date*" set forth in Attachment A. The time of commencement, rate of progress, and time of completion are referred to in this Contract as the "*Contract Time*."

1.3 Required Submittals.

Contractor shall submit to Owner all documents, data, and information specifically required to be submitted by Contractor under this Contract and shall, in addition, submit to Owner all such drawings, specifications, descriptive information, and engineering documents, data, and information as may be required, or as may be requested by Owner, to show the details of the Work, including a complete description of all equipment, materials, and supplies to be provided under this Contract ("***Required Submittals***"). Such details shall include, but shall not be limited to, type and brand of finish, and all similar matters, for all components of the Work.

1.4 Review and Interpretation of Contract Provisions

Contractor represents and warrants that it has carefully reviewed this Contract, including all of its Attachments, all of which are by this reference incorporated into and made a part of this Contract. Contractor shall, at no increase in the Contract Price, provide workmanship, equipment, materials, and supplies that fully conform to this Contract. Whenever any equipment, materials or supplies are specified or described in this Contract by using the name or other identifying feature of a proprietary product or the name or other identifying feature of a particular manufacturer or vendor, the specific item mentioned shall be understood as establishing the type, function and quality desired. Other manufacturers' or vendors' products may be accepted, provided that the products proposed are equivalent in substance and function to those named as determined by Owner in its sole and absolute discretion.

Contractor shall promptly notify Owner of any discrepancy, error, omission, ambiguity, or conflict among any of the provisions of this Contract before proceeding with any Work affected thereby. If Contractor fails to give such notice to Owner, then the subsequent decision of Owner as to which provision of this Contract shall govern shall be final, and any corrective work required shall not entitle Contractor to any damages, to any compensation in excess of the Contract Price, or to any delay or extension of the Contract Time.

When the equipment, materials, or supplies furnished by Contractor cannot be installed as specified in this Contract, Contractor shall, without any increase in the Contract Price, make all modifications required to properly install the equipment, materials, or supplies. Any such modification shall be subject to the prior review and consent of Owner.

1.5 Conditions at the Work Site; Record Drawings

Contractor represents and warrants that it has had a sufficient opportunity to conduct a thorough investigation of the Work Site and the surrounding area and has completed such investigation to its satisfaction. Contractor shall have no claim for damages, for compensation in excess of the Contract Price, or for a delay or extension of the Contract Time based upon conditions found at, or in the vicinity of, the Work Site; provided, however, in the event that Hazardous Substance are on the Work Site and the existence of Hazardous Substance was not disclosed to Contractor in writing prior to the submission of the Proposal attached as Exhibit B, Owner shall be responsible for the

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

cost of any additional work required to abate and/or dispose of the hazardous materials as further set forth in Section 1.9 of this Contract.

When information pertaining to subsurface, underground or other concealed conditions, soils analysis, borings, test pits, utility locations or conditions, buried structures, condition of existing structures and other investigations is or has been provided by Owner, or is or has been otherwise made available to Contractor by Owner, such information is or has been provided or made available solely for the convenience of Contractor and is not part of this Contract. Owner assumes no responsibility whatever in respect to the sufficiency or accuracy of such information, and there is no guaranty or warranty, either expressed or implied, that the conditions indicated are representative of those existing throughout the Work or the Work Site, or that the conditions indicated are representative of those existing at any particular location, or that the conditions indicated may not change, or that unanticipated conditions may not be present.

Contractor shall be solely responsible for locating all existing underground installations by prospecting no later than two workdays prior to any scheduled excavation or trenching, whichever is earlier. Contractor shall check all dimensions, elevations, and quantities indicated in this Contract within the same time period as set forth above for prospecting underground installations. Contractor shall lay out the Work in accordance with this Contract and shall establish and maintain such locations, lines and levels. Wherever pre-existing work is encountered, Contractor shall verify and be responsible for dimensions and location of such pre-existing work. Contractor shall notify Owner of any discrepancy between the dimensions, elevations and quantities indicated in this Contract and the conditions of the Work Site or any other errors, omissions or discrepancies which Contractor may discover during such inspections. Full instructions will be furnished by Owner should such error, omission, or discrepancy be discovered, and Contractor shall carry out such instructions as if originally specified and without any increase in Contract Price.

1.6 Technical Ability to Perform

Contractor represents and warrants that it is sufficiently experienced and competent, and has the necessary capital, facilities, plant, organization, and staff, to provide, perform and complete the Work in full compliance with, and as required by or pursuant to, this Contract.

1.7 Financial Ability to Perform

Contractor represents and warrants that it is financially solvent, and Contractor has the financial resources necessary to provide, perform and complete the Work in full compliance with, and as required by or pursuant to, this Contract.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

1.8 Time

Contractor represents and warrants that it is ready, willing, able and prepared to begin the Work on the Commencement Date and that the Contract Time is sufficient time to permit completion of the Work in full compliance with, and as required by or pursuant to, this Contract for the Contract Price, all with due regard to all natural and man-made conditions that may affect the Work or the Work Site and all difficulties, hindrances, and delays that may be incident to the Work.

1.9 Safety at the Work Site

Contractor shall be solely and completely responsible for providing and maintaining safe conditions at the Work Site, including the safety of all persons and property during performance of the Work. This requirement shall apply continuously and shall not be limited to normal working hours. Contractor shall take all safety precautions as shall be necessary to comply with all applicable laws and to prevent injury to persons and damage to property.

Contractor shall conduct all of its operations without interruption or interference with vehicular and pedestrian traffic on public and private rights-of-way, unless it has obtained permits therefor from the proper authorities. If any public or private right-of-way shall be rendered unsafe by Contractor's operations, Contractor shall make such repairs or provide such temporary ways or guards as shall be acceptable to the proper authorities.

In the event that Hazardous Substance are on the Work Site and the existence of Hazardous Substance was not disclosed to Contractor in writing prior to the submission of the Proposal attached as Exhibit B, Owner shall be responsible for the cost of any additional work required to abate and/or dispose of the hazardous materials. For the purpose of this Section 1.9, "Hazardous Substance" shall mean any substance, whether liquid, solid or gas, that is listed, defined, designated or classified as toxic, hazardous, radioactive or dangerous under any Environmental Law, whether by type or by quantity. Hazardous Substance includes, without limitation, any explosive or radioactive material, asbestos, asbestos containing material, urea formaldehyde foam insulation, polychlorinated biphenyls, special waste or petroleum products or any derivative or by-product thereof, methane, toxic waste, pollutant, contaminant, hazardous waste, toxic or hazardous substances or related materials, as defined in any applicable Environmental Law. For the purposes of this Section 1.9, "Environmental Law" means any applicable federal, state or local statute, law, ordinance, rule, regulation, code, license, permit, authorization, approval, consent, order, judgment, decree, injunction, directive, requirement by, of, or agreement with any governmental agency with jurisdiction, existing as of the Commencement Date and as amended thereafter, relating to:

- i. the protection, preservation or restoration of the environment (including, without limitation, air, water, vapor, surface water, ground water, drinking water supply, surface land, subsurface land, plant and animal life, or any other natural resource), or to human health and safety; or

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

- ii. the exposure to, or the use, storage, recycling, treatment, generation, transportation, processing, handling, labeling, production, release or disposal of, Hazardous Substances.

1.10 Cleanliness of the Work Site and Environs

Contractor shall keep the Work Site and adjacent areas clean at all times during performance of the Work and shall, upon completion of the Work, leave the Work Site and adjacent areas in a clean and orderly condition; provided, however, if there is any sandblasting involved in the Work, Owner will be responsible for collection and disposal of any and all blast media.

1.11 Damage to the Work, the Work Site, and Other Property

The Work and everything pertaining thereto shall be provided, performed, completed, and maintained at the sole risk and cost of Contractor from the Commencement Date until Final Payment. Contractor shall be fully responsible for the protection of all public and private property and all persons. Without limiting the foregoing, Contractor shall, at its own cost and expense, provide all permanent and temporary shoring, anchoring and bracing required by the nature of the Work in order to make all parts absolutely stable and rigid, even when such shoring, anchoring and bracing is not explicitly specified, and support and protect all buildings, bridges, roadways, conduits, wires, water pipes, gas pipes, sewers, pavements, curbs, sidewalks, fixtures and landscaping of all kinds and all other public or private property that may be encountered or endangered in providing, performing and completing the Work. Contractor shall have no claim against Owner because of any damage or loss to the Work or to Contractor's equipment, materials, or supplies from any cause whatsoever, including damage or loss due to simultaneous work by others. Contractor shall, promptly and without charge to Owner, repair or replace, to the satisfaction of Owner, any damage done to, and any loss suffered by, the Work and any damage done to, and any loss suffered by, the Work Site or other property as a result of the Work. Notwithstanding any other provision of this Contract, Contractor's obligations under this Section shall exist without regard to, and shall not be construed to be waived by, the availability or unavailability of any insurance, either of Owner or Contractor, to indemnify, hold harmless, or reimburse Contractor for the cost of any repair or replacement work required by this Section. Notwithstanding the above, and only while completing exterior painting of the water tower, Contractor will exercise reasonable care and caution to avoid, but will not be responsible for damage to antenna, communication, telemetry and/or electrical system(s) which may be attached to the water tower. Removal, repair and/or replacement of the antenna, communication, telemetry and/or electrical system(s) prior to the commencement of exterior painting of the water tower shall be the responsibility of the Owner.

1.12 Subcontractors and Suppliers

- A. Approval and Use of Subcontractors and Suppliers. Contractor shall perform the Work with its own personnel and under the management, supervision, and control of its own organization unless otherwise approved by Owner in writing. All subcontractors, suppliers, and subcontracts used by Contractor shall be acceptable to, and approved in advance by, Owner. Owner's approval of any subcontractor, supplier, and subcontract shall not relieve Contractor of full responsibility and

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

liability for the provision, performance, and completion of the Work in full compliance with, and as required by or pursuant to, this Contract. All Work performed under any subcontract shall be subject to all of the provisions of this Contract in the same manner as if performed by employees of Contractor. Every reference in this Contract to "Contractor" shall be deemed also to refer to all subcontractors and suppliers of Contractor. Every subcontract shall include a provision binding the subcontractor or supplier to all provisions of this Contract.

- B. Removal of Subcontractors and Suppliers. If any subcontractor or supplier fails to perform the part of the Work undertaken by it in a manner satisfactory to Owner, Contractor shall immediately upon notice from Owner terminate such subcontractor or supplier. Contractor shall have no claim for damages, for compensation in excess of the Contract Price, or for a delay or extension of the Contract Time as a result of any such termination.

1.13 Simultaneous Work By Others

Owner shall have the right to perform or have performed such other work as Owner may desire in, about, or near the Work Site during the performance of the Work by Contractor. Contractor shall make every reasonable effort to perform the Work in such manner as to enable both the Work and such other work to be completed without hindrance or interference from each other. Contractor shall afford Owner and other contractors reasonable opportunity for the execution of such other work and shall properly coordinate the Work with such other work.

1.14 RESERVED

1.15 Owner's Right to Terminate or Suspend Work for Convenience

- A. Termination or Suspension for Convenience. Owner shall have the right, for its convenience, to terminate or suspend the Work in whole or in part at any time by written notice to Contractor. Every such notice shall state the extent and effective date of such termination or suspension. On such effective date, Contractor shall, as and to the extent directed, stop Work under this Contract, cease all placement of further orders or subcontracts, terminate or suspend Work under existing orders and subcontracts, cancel any outstanding orders or subcontracts that may be cancelled, and take any action necessary to protect any property in its possession in which Owner has or may acquire any interest and to dispose of such property in such manner as may be directed by Owner.
- B. Payment for Completed Work. In the event of any termination pursuant to Subsection 1.15A above, Owner shall pay Contractor (1) such direct costs, excluding overhead, as Contractor shall have paid or incurred for all Work done in compliance with, and as required by or pursuant to, this Contract up to the effective date of termination together with ten percent of such costs for overhead and profit; and (2) such other costs pertaining to the Work, exclusive of overhead and profit, as Contractor may have reasonably and necessarily incurred as the result of such termination. Any such payment shall be offset by any prior payment or payments and shall be subject to Owner's rights to withhold and deduct as provided in this Contract.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

ARTICLE II

CHANGES AND DELAYS

2.1 Changes

Owner shall have the right, by written order executed by Owner, to make changes in the Contract, the Work, the Work Site, and the Contract Time ("Change Order"). If any Change Order causes an increase or decrease in the amount of the Work, an equitable adjustment in the Contract Price or Contract Time may be made. All claims by Contractor for an equitable adjustment in either the Contract Price or the Contract Time shall be made within two business days following receipt of such Change Order, and shall, if not made prior to such time, be conclusively deemed to have been waived. No decrease in the amount of the Work caused by any Change Order shall entitle Contractor to make any claim for damages, anticipated profits, or other compensation. Any Change Order that authorizes or necessitates an increase of fifty per cent or more in (a) the original Contract Price or (b) the original prices of any subcontractor under this Contract, shall be subject to bidding in the same manner as the original Contract or subcontract was bid.

2.2 Delays

- A. Extensions for Unavoidable Delays. For any delay that may result from causes that could not be avoided or controlled by Contractor, Contractor shall, upon timely written application, be entitled to issuance of a Change Order providing for an extension of the Contract Time for a period of time equal to the delay resulting from such unavoidable cause. No extension of the Contract Time shall be allowed for any other delay in completion of the Work.
- B. No Compensation for Delays. No payment, compensation, damages, or adjustment of any kind, other than the extension of the Contract Time provided in Subsection 2.2A above, shall be made to, or claimed by, Contractor because of hindrances or delays from any cause in the commencement, prosecution, or completion of the Work, whether caused by Owner or any other party and whether avoidable or unavoidable.

ARTICLE III

CONTRACTOR'S RESPONSIBILITY FOR DEFECTIVE WORK

3.1 Inspection; Testing; Correction of Defects

- A. Inspection. Until Payment for the Work, all parts of the Work shall be subject to inspection and testing by Owner or its designated representatives. Contractor shall furnish, at its own expense, all reasonable access, assistance, and facilities required by Owner for such inspection and testing.
- B. Re-inspection. Re-inspection and re-testing of any Work may be ordered by Owner at any time, and, if so ordered, any covered or closed Work shall be uncovered or opened by Contractor. If the Work is found to be in full compliance with this Contract, then Owner shall pay the cost of uncovering, opening, re-inspecting, or re-testing, as the case may be. If such Work is not in full compliance with this Contract, then Contractor shall pay such cost.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

- C. Correction. Until Final Payment, Contractor shall, promptly and without charge, repair, correct, or replace all or any part of the Work that is defective, damaged, flawed, or unsuitable or that in any way fails to conform strictly to the requirements of this Contract.

3.2 Warranty of Work

- A. Scope of Warranty. Contractor warrants that the Work and all of its components shall be free from defects and flaws in design, workmanship, and materials; shall strictly conform to the requirements of this Contract; and shall be fit, sufficient and suitable for the purposes expressed in, or reasonably inferred from, this Contract. The warranty herein expressed shall be in addition to any other warranties expressed in this Contract, or expressed or implied by law, which are hereby reserved unto Owner.
- B. Length of Warranty; Repairs; Extension of Warranty. Contractor shall, promptly and without charge, correct any failure to fulfill the above warranty that may be discovered or develop at any time within two years after full Payment for the applicable Work as set forth in Attachment B or as required by law. The above warranty shall be extended automatically to cover all repaired and replacement parts and labor provided or performed under such warranty and Contractor's obligation to correct Work shall be extended for a period of one year from the date of such repair or replacement. The time period established in this Subsection 3.2B relates only to the specific obligation of Contractor to correct Work and shall not be construed to establish a period of limitation with respect to other obligations that Contractor has under this Contract.

3.3 Owner's Right to Correct

If, within two business days after Owner gives Contractor notice of any defect, damage, flaw, unsuitability, nonconformity, or failure to meet warranty subject to correction by Contractor pursuant to Section 3.1 or Section 3.2 of this Contract, Contractor neglects to make, or undertake with due diligence to make, the necessary corrections, then Owner shall be entitled to make, either with its own forces or with contract forces, the corrections and to recover from Contractor all resulting costs, expenses, losses, or damages, including attorneys' fees and administrative expenses.

ARTICLE IV

FINANCIAL ASSURANCES

4.1 Bonds

Prior to commencing the Work, Contractor shall provide a Performance Bond and a Labor and Material Payment Bond, on forms provided by Owner, from a surety company licensed to do business in the State of Illinois with a general rating of A minus and a financial size category of Class X or better in Best's Insurance Guide, each in the penal sum of the Contract Price ("**Bonds**"). Contractor shall, at all times while providing, performing, or completing the Bonded Work, including, without limitation, at all times while correcting any failure to meet warranty pursuant to Section 3.2 of this Contract, maintain and keep in force, at Contractor's expense, the Bonds required hereunder.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

4.1 Insurance

Contemporaneous with Contractor's execution of this Contract, Contractor shall provide certificates and policies of insurance evidencing the minimum insurance coverages and limits set forth in Attachment A. For good cause shown, Owner may extend the time for submission of the required policies of insurance upon such terms, and with such assurances of complete and prompt performance, as Owner may impose in the exercise of its sole discretion, however the Work may not begin until such policies are submitted. Such policies shall be in a form, and from companies, acceptable to Owner and from companies with a general rating of A minus, and a financial size category of Class X or better, in Best's Insurance Guide. Such insurance shall provide that no change, modification in, or cancellation of any insurance shall become effective until the expiration of 30 days after written notice thereof shall have been given by the insurance company to Owner. Contractor shall, at all times while providing, performing, or completing the Work, including, without limitation, at all times while correcting any failure to meet warranty pursuant to Section 3.2 of this Contract, maintain and keep in force, at Contractor's expense, the minimum insurance coverages and limits set forth in Attachment A.

4.2 Indemnification

Contractor shall indemnify, save harmless, and defend Owner against any and all lawsuits, claims, demands, damages, liabilities, losses, and expenses, including attorneys' fees and administrative expenses, that may arise, or be alleged to have arisen, out of or in connection with Contractor's performance of, or failure to perform, the Work or any part thereof, whether or not due or claimed to be due in whole or in part to the active, passive, or concurrent negligence or fault of Contractor, except to the extent caused by the sole negligence of Owner. The provision of insurance as provided in this Contract shall not be limit on the Contractor's obligation under this Section 4.3.

ARTICLE V

PAYMENT

5.1 Contract Price

Owner shall pay to Contractor, in accordance with and subject to the terms and conditions set forth in this Article V and Attachment A, and Contractor shall accept in full satisfaction for providing, performing, and completing the Work, the not-to-exceed amount of **\$149,500.00** ("***Contract Price***"), subject to any additions, deductions, or withholdings provided for in this Contract.

5.2 Taxes and Benefits

Owner is exempt from and shall not be responsible to pay, or reimburse Contractor for, any state or local sales, use, or excise taxes. The Contract Price includes all other applicable federal, state, and local taxes of every kind and nature applicable to the Work as well as all taxes, contributions, and premiums for unemployment insurance, old age or retirement benefits, pensions, annuities, or other similar benefits. All claim or right to claim additional compensation by reason of the payment of any such tax, contribution, or premium is hereby waived and released by Contractor.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

5.3 Progress Payments

- A. Payment in Installments. The Contract Price shall be paid in installment payments as scheduled and set forth in Attachment B ("*Progress Payments*").
- B. Pay Requests. Contractor shall, as a condition precedent to its right to receive each Progress Payment, submit to Owner a pay request in the form provided by Owner ("*Pay Request*"). The first Pay Request shall be submitted upon the completion and Acceptance by the City of the Work as set forth in Attachment B and in accordance with Section 5.4 of this Agreement. Each Pay Request shall include (a) Contractor's certification of the value of, and partial or final waivers of lien covering, all Work for which payment is then requested and (b) Contractor's certification that all prior Progress Payments have been properly applied to the payment or reimbursement of the costs with respect to which they were paid.
- C. Prevailing Wages, Certified Payroll Required. This Contract calls for the construction of a "public work," within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/0.01 et seq. ("*Act*"). Contractor and each subcontractor must pay the prevailing wage as determined by the Illinois Department for each trade or craft. If the Illinois Department of Labor revises the prevailing wages to be paid, the revised rates will apply to this Contract. Contractor and each subcontractor must comply with all of the provisions of the Act, including filing certified payrolls on a monthly basis with the Illinois Department of Labor, in accordance with Section 5 of the Act. Contract and each subcontract must furnish a copy of the payrolls to the Owner. The certified payroll must consist of a complete copy of those records required to be made and kept by the Act. The certified payroll must be accompanied by a statement signed by the contractor or subcontractor that certifies that (1) such records are true and accurate, (2) the hourly rate paid is not less than the general prevailing rate of hourly wages required by the Act, and (3) the contractor or subcontractor is aware that filing a certified payroll that they know to be false is a Class B misdemeanor. On two business days' notice, Contractor and each subcontractor must make available for inspection the records required to be made and kept by the Act (i) to the Owner and its officers and agents and to the Director of the Illinois Department of Labor and their deputies and agents and (ii) at all reasonable hours at a location within the State.
- D. Work Entire. This Contract and the Work are entire and the Work as a whole is of the essence of this Contract. Notwithstanding any other provision of this Contract, each and every part of this Contract and of the Work are interdependent and common to one another and to Owner's obligation to pay all or any part of the Contract Price or any other consideration for the Work. Any and all Progress Payments made pursuant to this Article are provided merely for the convenience of Contractor and for no other purpose.

5.4 Acceptance and Payment

- A. Notice of Completion. When the Work is ready in all respects for acceptance by Owner, Contractor shall notify Owner and request a final inspection of the applicable Work ("*Notice of Completion*"). Contractor's Notice of Completion

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

shall be given sufficiently in advance of the Completion Date to allow for scheduling of the final inspection and for completion or correction before the Completion Date of any items identified by such inspection as being defective, damaged, flawed, unsuitable, nonconforming, incomplete, or otherwise not in full compliance with, or as required by or pursuant to, this Contract ("**Punch List Work**").

- B. Punch List and Acceptance. The Work shall be accepted when, and only when, the whole and all parts thereof shall have been completed to the satisfaction of Owner in full compliance with, and as required by or pursuant to, this Contract. Upon receipt of Contractor's Notice of Completion, Owner shall make a review of the Work and notify Contractor in writing of all Punch List Work, if any, to be completed or corrected. Following Contractor's completion or correction of all Punch List Work, Owner shall make another review of the Work and prepare and deliver to Contractor either a written notice of additional Punch List Work to be completed or corrected or a written notice of acceptance of the Work ("**Acceptance**").
- C. Payment. As soon as practicable after Acceptance, Contractor shall submit to Owner a properly completed Pay Request for the applicable Work in the form provided by Owner ("**Pay Request**"). Payment shall be made not later than 60 days after Owner approves the Pay Request. The acceptance by Contractor of each Progress Payment shall operate as a full and complete release of Owner of and from any and all lawsuits, claims, demands, damages, liabilities, losses, and expenses of, by, or to Contractor for anything done, furnished for, arising out of, relating to, or in connection with the Work completed under the Contract.

5.5 **Liens**

- A. Title. Nothing in this Contract shall be construed as vesting in Contractor any right of property in any equipment, materials, supplies, and other items provided under this Contract after they have been installed in, incorporated into, attached to, or affixed to, the Work or the Work Site. All such equipment, materials, supplies, and other items shall, upon being so installed, incorporated, attached or affixed, become the property of Owner, but such title shall not release Contractor from its duty to insure and protect the Work in accordance with the requirements of this Contract.
- B. Waivers of Lien. Contractor shall, from time to time at Owner's request and in any event prior to Final Payment, furnish to Owner such receipts, releases, affidavits, certificates, and other evidence as may be necessary to establish, to the reasonable satisfaction of Owner, that no lien against the Work or the public funds held by Owner exists in favor of any person whatsoever for or by reason of any equipment, material, supplies, or other item furnished, labor performed, or other thing done in connection with the Work or this Contract ("**Lien**") and that no right to file any Lien exists in favor of any person whatsoever.
- C. Removal of Liens. If at any time any notice of any Lien is filed, then Contractor shall, promptly and without charge, discharge, remove, or otherwise dispose of such Lien. Until such discharge, removal, or disposition, Owner shall have the right to retain from any money payable hereunder an amount that Owner, in its

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

sole judgment, deems necessary to satisfy such Lien and to pay the costs and expenses, including attorneys' fees and administrative expenses, of any actions brought in connection therewith or by reason thereof.

- D. Protection of Owner Only. This Section shall not operate to relieve Contractor's surety or sureties from any of their obligations under the Bonds, nor shall it be deemed to vest any right, interest, or entitlement in any subcontractor or supplier. Owner's retention of funds pursuant to this Section shall be deemed solely for the protection of its own interests pending removal of such Liens by Contractor, and Owner shall have no obligation to apply such funds to such removal but may, nevertheless, do so where Owner's interests would thereby be served.

5.6 Deductions

- A. Owner's Right to Withhold. Notwithstanding any other provision of this Contract and without prejudice to any of Owner's other rights or remedies, Owner shall have the right at any time or times, whether before or after approval of any Pay Request, to deduct and withhold from any Progress or Final Payment that may be or become due under this Contract such amount as may reasonably appear necessary to compensate Owner for any actual or prospective loss due to: (1) work that is defective, damaged, flawed, unsuitable, nonconforming, or incomplete; (2) damage for which Contractor is liable under this Contract; (3) state or local sales, use, or excise taxes from which Owner is exempt; (4) Liens or claims of Lien regardless of merit; (5) claims of subcontractors, suppliers, or other persons regardless of merit; (6) delay in the progress or completion of the Work; (7) inability of Contractor to complete the Work; (8) failure of Contractor to properly complete or document any Pay Request; (9) any other failure of Contractor to perform any of its obligations under this Contract; or (10) the cost to Owner, including attorneys' fees and administrative costs, of correcting any of the aforesaid matters or exercising any one or more of Owner's remedies set forth in Section 6.3 of this Contract.
- B. Use of Withheld Funds. Owner shall be entitled to retain any and all amounts withheld pursuant to Subsection 5-106 A above until Contractor shall have either performed the obligations in question or furnished security for such performance satisfactory to Owner. Owner shall be entitled to apply any money withheld or any other money due Contractor under this Contract to reimburse itself for any and all costs, expenses, losses, damages, liabilities, suits, judgments, awards, attorneys' fees and administrative expenses incurred, suffered, or sustained by Owner and chargeable to Contractor under this Contract.

ARTICLE VI

DISPUTES AND REMEDIES

6.1 Dispute Resolution Procedure

- A. Notice of Disputes and Objections. If Contractor disputes or objects to any requirement, direction, instruction, interpretation, determination, or decision of Owner, Contractor may notify Owner in writing of its dispute or objection and of the amount of any equitable adjustment to the Contract Price or Contract Time to which Contractor claims it will be entitled as a result thereof; provided, however,

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

that Contractor shall, nevertheless, proceed without delay to perform the Work as required, directed, instructed, interpreted, determined, or decided by Owner, without regard to such dispute or objection. Unless Contractor so notifies Owner within two business days after receipt of such requirement, direction, instruction, interpretation, determination, or decision, Contractor shall be conclusively deemed to have waived all such disputes or objections and all claims based thereon.

- B. Negotiation of Disputes and Objections. To avoid and settle without litigation any such dispute or objection, Owner and Contractor agree to engage in good faith negotiations. Within three business days after Owner's receipt of Contractor's written notice of dispute or objection, a conference between Owner and Contractor shall be held to resolve the dispute. Within three business days after the end of the conference, Owner shall render its final decision, in writing, to Contractor. If Contractor objects to the final decision of Owner, then it shall, within three business days, give Owner notice thereof and, in such notice, shall state its final demand for settlement of the dispute. Unless Contractor so notifies Owner, Contractor shall be conclusively deemed (1) to have agreed to and accepted Owner's final decision and (2) to have waived all claims based on such final decision.

6.2 Contractor's Remedies

If Owner fails or refuses to satisfy a final demand made by Contractor pursuant to Section 6.1 of this Contract, or to otherwise resolve the dispute which is the subject of such demand to the satisfaction of Contractor, within ten days following receipt of such demand, then Contractor shall be entitled to pursue such remedies, not inconsistent with the provisions of this Contract, as it may have in law or equity.

6.3 Owner's Remedies

If it should appear at any time prior to Final Payment that Contractor has failed or refused to prosecute, or has delayed in the prosecution of, the Work with diligence at a rate that assures completion of the Work in full compliance with the requirements of this Contract on or before the Completion Date, or has attempted to assign this Contract or Contractor's rights under this Contract, either in whole or in part, or has falsely made any representation or warranty in this Contract, or has otherwise failed, refused, or delayed to perform or satisfy any other requirement of this Contract or has failed to pay its debts as they come due ("Event of Default"), and has failed to cure any such Event of Default within five business days after Contractor's receipt of written notice of such Event of Default, then Owner shall have the right, at its election and without prejudice to any other remedies provided by law or equity, to pursue any one or more of the following remedies:

- A. Owner may require Contractor, within such reasonable time as may be fixed by Owner, to complete or correct all or any part of the Work that is defective, damaged, flawed, unsuitable, nonconforming, or incomplete; to remove from the Work Site any such work; to accelerate all or any part of the Work; and to take any or all other action necessary to bring Contractor and the Work into strict compliance with this Contract.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

- B. Owner may perform or have performed all Work necessary for the accomplishment of the results stated in Paragraph 1 above and withhold or recover from Contractor all the cost and expense, including attorneys' fees and administrative costs, incurred by Owner in connection therewith.
- C. Owner may accept the defective, damaged, flawed, unsuitable, nonconforming, incomplete, or dilatory Work or part thereof and make an equitable reduction in the Contract Price.
- D. Owner may terminate this Contract without liability for further payment of amounts due or to become due under this Contract.
- E. Owner may, without terminating this Contract, terminate Contractor's rights under this Contract and, for the purpose of completing or correcting the Work, evict Contractor and take possession of all equipment, materials, supplies, tools, appliances, plans, specifications, schedules, manuals, drawings, and other papers relating to the Work, whether at the Work Site or elsewhere, and either complete or correct the Work with its own forces or contracted forces, all at Contractor's expense.
- F. Upon termination of this Contract or of Contractor's rights under this Contract, and at Owner's option exercised in writing, any or all subcontracts and supplier contracts of Contractor shall be deemed to be assigned to Owner without any further action being required, but Owner shall not thereby assume any obligation for payments due under such subcontracts and supplier contracts for any Work or Materials provided or performed prior to such assignment.
- G. Owner may withhold from any Progress Payment or Final Payment, whether or not previously approved, or may recover from Contractor, any and all costs, including attorneys' fees and administrative expenses, incurred by Owner as the result of any Event of Default or as a result of actions taken by Owner in response to any Event of Default.
- H. Owner may recover any damages suffered by Owner.

6.4 Owner's Special Remedy for Delay

If the Work is not completed by Contractor, in full compliance with, and as required by or pursuant to, this Contract, within the Contract Time as such time may be extended by Change Order, then Owner may invoke its remedies under Section 6.3 of this Contract or may, in the exercise of its sole and absolute discretion, permit Contractor to complete the Work but charge to Contractor, and deduct from any Progress or Final Payments, whether or not previously approved, administrative expenses and costs for each day completion of the Work is delayed beyond the Completion Date, computed on the basis of the "Per Diem Administrative Charge" set forth in Attachment A, as well as any additional damages caused by such delay.

6.5 Terminations and Suspensions Deemed for Convenience

Any termination or suspension of Contractor's rights under this Contract for an alleged default that is ultimately held unjustified shall automatically be deemed to be a termination or suspension for the convenience of Owner under Section 1.15 of this Contract. Owner shall be obligated and pay all non-disputed invoices for Work and Materials through date of termination or suspension.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

ARTICLE VII

LEGAL RELATIONSHIPS AND REQUIREMENTS

7.1 Binding Effect

This Contract shall be binding upon Owner and Contractor and upon their respective heirs, executors, administrators, personal representatives, and permitted successors and assigns. Every reference in this Contract to a party shall also be deemed to be a reference to the authorized officers, employees, agents, and representatives of such party.

7.2 Relationship of the Parties

Contractor shall act as an independent contractor in providing and performing the Work. Nothing in, nor done pursuant to, this Contract shall be construed (1) to create the relationship of principal and agent, partners, or joint venturers between Owner and Contractor or (2) except as provided in Paragraph 6.3(6) above, to create any relationship between Owner and any subcontractor or supplier of Contractor.

7.3 No Collusion

Contractor hereby represents that the only persons, firms, or corporations interested in this Contract as principals are those disclosed to Owner prior to the execution of this Contract, and that this Contract is made without collusion with any other person, firm, or corporation. If at any time it shall be found that Contractor has, in procuring this Contract, colluded with any other person, firm, or corporation, then Contractor shall be liable to Owner for all loss or damage that Owner may suffer thereby, and this Contract shall, at Owner's option, be null and void.

7.4 Assignment

Contractor shall not (1) assign this Contract in whole or in part, (2) assign any of Contractor's rights or obligations under this Contract, or (3) assign any payment due or to become due under this Contract without the prior express written approval of Owner, which approval may be withheld in the sole and unfettered discretion of Owner; provided, however, that Owner's prior written approval shall not be required for assignments of accounts as defined in the Illinois Commercial Code, if to do so would violate Section 9-318 of the Illinois Commercial Code, 810 ILCS 5/9-318. Owner may assign this Contract, in whole or in part, or any or all of its rights or obligations under this Contract, without the consent of Contractor.

7.5 Confidential Information

All information supplied by Owner to Contractor for or in connection with this Contract or the Work shall be held confidential by Contractor and shall not, without the prior express written consent of Owner, be used for any purpose other than performance of the Work.

7.6 No Waiver

No examination, inspection, investigation, test, measurement, review, determination, decision, certificate, or approval by Owner, nor any order by Owner for the payment of

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

money, nor any payment for, or use, occupancy, possession, or acceptance of, the whole or any part of the Work by Owner, nor any extension of time granted by Owner, nor any delay by Owner in exercising any right under this Contract, nor any other act or omission of Owner shall constitute or be deemed to be an acceptance of any defective, damaged, flawed, unsuitable, nonconforming, or incomplete Work, equipment, materials, or supplies, nor operate to waive or otherwise diminish the effect of any warranty or representation made by Contractor; or of any requirement or provision of this Contract; or of any remedy, power, or right of Owner.

7.7 No Third Party Beneficiaries

No claim as a third party beneficiary under this Contract by any person, firm, or corporation other than Contractor shall be made or be valid against Owner.

7.8 Notices

All notices required or permitted to be given under this Contract shall be in writing and shall be deemed received by the addressee thereof when delivered in person on a business day at the address set forth below or on the third business day after being deposited in any main or branch United States post office, for delivery at the address set forth below by properly addressed, postage prepaid, certified or registered mail, return receipt requested.

Notices and communications to Owner shall be addressed to, and delivered at, the following address:

City of Warrenville
c/o Department of Public Works
3S258 Manning Avenue
Warrenville, Illinois 60555
Attention: Philip Kuchler

with a copy to:

Elrod Friedman LLP
350 N. Clark Street, 2nd Floor
Chicago, Illinois 60654
Attention: Brooke Lenneman

Notices and communications to Contractor shall be addressed to, and delivered at, the following address:

Maguire Iron, Inc.
4408 Lynhurst Road
Springfield, Illinois 62711
Attention: Darin Clarke

The foregoing shall not be deemed to preclude the use of other non-oral means of notification or to invalidate any notice properly given by any such other non-oral means.

By notice complying with the requirements of this Section, Owner and Contractor each shall have the right to change the address or addressee or both for all future notices to it, but no notice of a change of address shall be effective until actually received.

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

7.9 Governing Laws

This Contract and the rights of Owner and Contractor under this Contract shall be interpreted according to the internal laws, but not the conflict of laws rules, of the State of Illinois.

7.10 Changes in Laws

Unless otherwise explicitly provided in this Contract, any reference to laws shall include such laws as they may be amended or modified from time to time.

7.11 Compliance with Laws and Grants

Contractor shall give all notices, pay all fees, and take all other action that may be necessary to ensure that the Work is provided, performed, and completed in accordance with all required governmental permits, licenses or other approvals and authorizations that may be required in connection with providing, performing, and completing the Work, and with all applicable statutes, ordinances, rules, and regulations, including without limitation the Prevailing Wage Act, 820 ILCS 130/0.01 et seq.; any other prevailing wage laws; the Fair Labor Standards Act; any statutes regarding qualification to do business; any statutes requiring preference to laborers of specified classes; the Illinois Steel Products Procurement Act, 30 ILCS 565/1 et seq.; any statutes prohibiting discrimination because of, or requiring affirmative action based on, race, creed, color, national origin, age, sex, or other prohibited classification, including, without limitation, the Americans with Disabilities Act of 1990, 42 U.S.C. sec. 12101 et seq., the Illinois Human Rights Act, 775 ILCS 5/1-101 et seq. and the Discrimination in Public Contracts Act, 775 ILCS 10/1 et seq.; and any statutes regarding safety or the performance of the Work, including the Illinois Structural Work Act, the Illinois Underground Utility Facilities Damage Prevention Act, and the Occupational Safety and Health Act. Contractor shall also comply with all conditions of any federal, state, or local grant received by Owner or Contractor with respect to this Contract or the Work.

Contractor shall be solely liable for any fines or civil penalties that are imposed by any governmental or quasi-governmental agency or body that may arise, or be alleged to have arisen, out of or in connection with Contractor's, or its subcontractors' or suppliers', performance of, or failure to perform, the Work or any part thereof.

Every provision of law required by law to be inserted into this Contract shall be deemed to be inserted herein.

7.12 Compliance with Patents

- A. Assumption of Costs, Royalties, and Fees. Contractor shall pay or cause to be paid all costs, royalties, and fees arising from the use on, or the incorporation into, the Work, of patented equipment, materials, supplies, tools, appliances, devices, processes, or inventions.
- B. Effect of Contractor Being Enjoined. Should Contractor be enjoined from furnishing or using any equipment, materials, supplies, tools, appliances, devices, processes, or inventions supplied or required to be supplied or used under this Contract, Contractor shall promptly offer substitute equipment, materials, supplies, tools, appliances, devices, processes, or inventions in lieu thereof, of equal efficiency, quality, suitability, and market value, for review by Owner. If Owner should disapprove the offered substitutes and should elect, in lieu of a

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

substitution, to have supplied, and to retain and use, any such equipment, materials, supplies, tools, appliances, devices, processes, or inventions as may by this Contract be required to be supplied, Contractor shall pay such royalties and secure such valid licenses as may be requisite and necessary for Owner to use such equipment, materials, supplies, tools, appliances, devices, processes, or inventions without being disturbed or in any way interfered with by any proceeding in law or equity on account thereof. Should Contractor neglect or refuse to make any approved substitution promptly, or to pay such royalties and secure such licenses as may be necessary, then Owner shall have the right to make such substitution, or Owner may pay such royalties and secure such licenses and charge the cost thereof against any money due Contractor from Owner or recover the amount thereof from Contractor and its surety or sureties notwithstanding that Final Payment may have been made.

7.13 Time

The Contract Time is of the essence of this Contract. Except where otherwise stated, references in this Contract to days shall be construed to refer to calendar days.

7.14 Severability

The provisions of this Contract shall be interpreted when possible to sustain their legality and enforceability as a whole. In the event any provision of this Contract shall be held invalid, illegal, or unenforceable by a court of competent jurisdiction, in whole or in part, neither the validity of the remaining part of such provision, nor the validity of any other provisions of this Contract shall be in any way affected thereby.

7.15 Entire Agreement

This Contract sets forth the entire agreement of Owner and Contractor with respect to the accomplishment of the Work and the payment of the Contract Price therefor, and there are no other understandings or agreements, oral or written, between Owner and Contractor with respect to the Work and the compensation therefor.

Nothing in this Contract shall be construed to waive or limit any aspect of Owner's lawful authority to regulate the activities of Contractor, its subcontractors' or any other person or to regulate the Work, the Work Site or any other matter falling within its lawful regulatory jurisdiction and powers. No review, inspection, test, audit, measurement, order, determination, decision, disapproval, approval, payment for or use or acceptance of the Work, or any other act or omission of Owner shall imply, create any interest in, be deemed to be the issuance of or require Owner to issue any license or permit to Contractor or any subcontractor.

7.16 Amendments

No modification, addition, deletion, revision, alteration or other change to this Contract shall be effective unless and until such change is reduced to writing and executed and delivered by Owner and Contractor.

[Signature Page Follows]

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**

IN WITNESS WHEREOF, Owner and Contractor have caused this Contract to be executed in five original counterparts as of the day and year first written above.

(SEAL)

Attest/Witness:

CITY OF WARRENVILLE

By: _____

By: _____

Julie Clark


Cristina White


Title: City Clerk

Title: City Administrator

Attest/Witness:

MAGUIRE IRON, INC.

By:  _____

By:  _____

Title: Scott Jones/Secretary

Title: Gene Jones Jr./CEO

STATE OF ~~ILLINOIS~~ South Dakota)

) SS

COUNTY OF Minnehaha)

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER RISER/REPLACEMENT**


CONTRACTOR'S CERTIFICATION

Gene Jones Jr. (Contractor's Executing Officer), being first duly sworn on oath, deposes and states that all statements herein made are made on behalf of Contractor, that this deponent is authorized to make them, and that the statements contained herein are true and correct.

Contractor deposes, states, and certifies that Contractor is not barred from contracting with a unit of state or local government as a result of (i) a delinquency in the payment of any tax administered by the Illinois Department of Revenue unless Contractor is contesting, in accordance with the procedures established by the appropriate Revenue Act, its liability for the tax or the amount of tax, as set forth in 65 ILCS 5/11-42.1-1 et seq.; or (ii) a violation of either Section 33E-3 or Section 33E-4 of Article 33E of the Criminal Code of 1961, 720 ILCS 5/33E-1 et seq.

DATED this 3rd day of November, 2025.

Attest/Witness:

By: 


Title: Scott Jones/Secretary


Contractor Name: Maguire Iron, Inc.

By: 

By: Gene Jones Jr./CEO

Subscribed and Sworn to before me this 3rd day of November, 2025
My Commission expires 8/29/2031


Notary Public - Troy Werdel



**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER PAINTING AND INSPECTION**

deletions, additions, extensions of time or forbearances and notice of any and all defaults by Contractor or of Owner's termination of Contractor being hereby waived by Surety.

Notwithstanding anything to the contrary in the foregoing paragraph, in no event shall the obligations of Surety under this bond in the event of Contractor's default be greater than the obligations of Contractor under the Contract in the absence of such Contractor default.

In the event of a default or defaults by Contractor, Owner shall have the right to take over and complete the Contract upon 30 calendar days' written notice to Surety, in which event Surety shall pay Owner all costs incurred by Owner in taking over and completing the Contract

At its option, Owner may instead request that Surety take over and complete the Contract, in which event Surety shall take reasonable steps to proceed promptly with completion no later than 30 calendar days from the date on which Owner notifies Surety that Owner wants Surety to take over and complete the Contract.

Owner shall have no obligation to actually incur any expense or correct any deficient performance of Contractor in order to be entitled to receive the proceeds of this bond.

No right of action shall accrue on this bond to or for the use of any person or corporation other than Owner or the heirs, executors, administrators or successors of Owner.

Signed and sealed this 3rd day of November, 2025

Attest/Witness:

By: _____

Title: Scott Jones, Secretary

Attest/Witness:

By: Matthew Schmidt

Title: N/A

PRINCIPAL: Maguire Iron, Inc.

By: _____

Title: Gene Jones Jr., CEO

SURETY: The Cincinnati Insurance Company

By: Mary Jo Dingwall

Title: Mary Jo Dingwall, Attorney-In-Fact



CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER PAINTING AND INSPECTION

Bond No. 3325131

LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: Maguire Iron, Inc., 1610 N. Minnesota Avenue, Sioux Falls, South Dakota 57104, as Principal, hereinafter called Contractor, and
The Cincinnati Insurance Company
P.O. Box 145496, Cincinnati, OH 45250-5496

_____, organized and existing under the laws of the State of Ohio _____, and located in Illinois, hereinafter called Surety, are held and firmly bound unto City of Warrenville, 28W701 Stafford Place, Warrenville, Illinois, as Obligee, hereinafter called Owner, for the use and benefit of itself and of claimants as hereinafter defined, in the full and just sum of \$ *Seventy-One Thousand Five Hundred and 00/100 (\$71,500.00)*, to be paid to it or the said claimants or its or their assigns, to which payment well and truly to be made Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents, said amount to include attorney's fees, court costs and administrative and other expenses necessarily paid or incurred in successfully enforcing performance of the obligation of Surety under this bond.

WHEREAS, Contractor has entered into a written agreement dated *November 3, 2025*, with Owner entitled "Contract Between the City of Warrenville and Maguire Iron, Inc. for West Water Tower Painting and Inspection" (the "Contract"), the terms and conditions of which are by this reference incorporated herein as though fully set forth herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT if Contractor shall promptly pay or cause to be paid all sums of money that may be due to any claimant with respect to Contractor's obligations under the Contract: (1) to provide, perform and complete at the Work Site and in the manner specified in the Contract all necessary Work, labor, services, transportation, equipment, materials, apparatus, machinery, tools, fuels, gas, electric, water, waste disposal, information, data and other means and items necessary for the *West Water Tower Riser/Replacemt* (2) to procure and furnish all permits, licenses and other governmental approvals and authorizations necessary in connection therewith except as otherwise expressly provided in Attachment A to the Contract; (3) to procure and furnish all Bonds and all certificates and policies of insurance specified in the Contract; (4) to pay all applicable federal, state and local taxes; (5) to do all other things required of the Contractor by the Contract; and (6) to provide, perform and complete all of the foregoing in a proper and workmanlike manner and in full compliance with, and as required by or pursuant to, the Contract.; all of which is herein referred to as the "Work," whether or not any of said Work enter into and become component parts of the improvement contemplated, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

For purpose of this bond, a claimant is defined as one having a direct contract with Contractor or with a subcontractor of Contractor to provide, perform or complete any part of the Work.

Contractor and Surety hereby jointly and severally agree that every claimant who has not had all just claims for the furnishing of any part of the Work paid in full, including, without limitation, all claims for amounts due for materials, lubricants, oil, gasoline, rentals of or service or repairs on machinery, equipment, and tools consumed or used in connection with the furnishing of any part of the Work, may sue on this bond for the use of such claimant, may prosecute the suit

**CONTRACT BETWEEN THE CITY OF WARRENVILLE AND MAGUIRE IRON, INC.
FOR WEST WATER TOWER PAINTING AND INSPECTION**

to final judgment for such sum or sums as may be justly due such claimant, and may have execution therein; provided, however, that Owner shall not be liable for the payment of any costs or expenses of any such suit. The provisions of 30 ILCS 550/1 and 2 [formerly Ill. Rev. Stat. ch. 29, 15 and 16] shall be deemed inserted herein, including the time limits within which notices of claim must be filed and actions brought under this bond.


Contractor and Surety hereby jointly agree that Owner may sue on this bond if Owner is held liable to, or voluntarily agrees to pay, any claimant directly, but nothing in this bond shall create any duty on the part of Owner to pay any claimant.


Surety, for value received, hereby stipulates and agrees that no changes, modifications, alterations, omissions, deletions, additions, extensions of time or forbearances on the part of Owner or Contractor to the other in or to the terms of said Contract; in or to the schedules, plans, drawings or specifications; in or to the method or manner of performance of the Work; in or to Owner-furnished facilities, equipment, material, service or site; or in or to the mode or manner of payment therefor shall in any way release Contractor and Surety or either or any of them, or any of their heirs, executors, administrators, successors or assigns, or affect the obligations of said Surety on this bond, all notice of any and all of the foregoing changes, modifications, alterations, omissions, deletions, additions, extensions of time or forbearances and notice of any and all defaults by Contractor or of Owner's termination of Contractor being hereby waived by Surety.

Signed and sealed this 3rd day of November, 2025.

Attest/Witness:

PRINCIPAL: Maguire Iron, Inc.

By: 

By: 

Title: Scott Jones, Secretary

Title: Gene Jones Jr., CEO

Attest/Witness:


SURETY: The Cincinnati Insurance Company

By: 

By: 

Title: N/A

Title: Mary Jo Dingwall, Attorney-In-Fact



LIMITED LIABILITY COMPANY ACKNOWLEDGEMENT

STATE OF _____)
COUNTY OF _____)

On this _____ day of _____, 20____, before me personally appeared _____
to me known, who is being by me duly sworn, did depose and say that he/she resides in _____
and that he/she is a member, manager, or officer of the limited liability company of _____
_____ and that he/she is duly authorized to execute the foregoing instrument in the name of and
for the limited liability company.

Notary Public, _____
County, _____
My Commission Expires _____

(Notarial Seal)


CORPORATE ACKNOWLEDGEMENT

STATE OF South Dakota)
COUNTY OF Minnehaha)

On this 3rd day of November, 20 25, before me personally appeared Gene Jones Jr.
to me known, who is being by me duly sworn, did depose and say that he/she resides in Minnehaha Co.
and that he/she is the CEO of the Maguire Iron, Inc.
corporation described in, and which executed the foregoing instrument; that he/she knows the seal of said corporation; that
the seal affixed to said instrument is such corporate seal; that is was so affixed by order of the board of directors of said
corporation; and that he signed his/her name thereto by like order.

Troy Werdel

Notary Public, Troy Werdel
County, Minnehaha
My Commission Expires 8/29/2031



(Notarial Seal)


ACKNOWLEDGEMENT OF CORPORATE SURETY

STATE OF Minnesota)
COUNTY OF Dakota)

On this 3rd day of November, 20 25, before me personally appeared Mary Jo Dingwall
to me known, who is being by me duly sworn, did depose that he/she is the aforesaid officer or attorney in fact
of the The Cincinnati Insurance Company, a corporation; that the seal affixed to the
foregoing instrument is the corporate seal of said corporation, and that said instrument was signed and sealed on
behalf of said corporation by the aforesaid officer, by authority of its board of directors, and the aforesaid
officer acknowledged said instrument to be the free act and deed of said corporation.

Yaralitz Rivas

Notary Public, Hennepin
County, Minnesota
My Commission Expires January 31, 2029



(Notarial Seal)

THE CINCINNATI INSURANCE COMPANY
THE CINCINNATI CASUALTY COMPANY

Fairfield, Ohio

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That THE CINCINNATI INSURANCE COMPANY and THE CINCINNATI CASUALTY COMPANY, corporations organized under the laws of the State of Ohio, and having their principal offices in the City of Fairfield, Ohio (herein collectively called the "Companies"), do hereby constitute and appoint

Jonathon Diessner; Mark N. Kampf; Rocklyn C. Bullis; Yaralitzia Rivas; Mary Jo Dingwall; Matthew Schmidt and/or Daniel A. Kampf

of Burnsville, Minnesota

their true and legal Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and deliver on behalf of the Companies as Surety, any and all bonds, policies, undertakings or other like instruments, as follows:

Any such obligations in the United States, up to
Twenty Five Million and No/100 Dollars (\$25,000,000.00).

This appointment is made under and by authority of the following resolutions adopted by the Boards of Directors of The Cincinnati Insurance Company and The Cincinnati Casualty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the President or any Senior Vice President be hereby authorized, and empowered to appoint Attorneys-in-Fact of the Company to execute any and all bonds, policies, undertakings, or other like instruments on behalf of the Corporation, and may authorize any officer or any such Attorney-in-Fact to affix the corporate seal; and may with or without cause modify or revoke any such appointment or authority. Any such writings so executed by such Attorneys-in-Fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company.

RESOLVED, that the signature of the President or any Senior Vice President and the seal of the Company may be affixed by facsimile on any power of attorney granted, and the signature of the Secretary or Assistant Vice-President and the Seal of the Company may be affixed by facsimile to any certificate of any such power and any such power of certificate bearing such facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company.

IN WITNESS WHEREOF, the Companies have caused these presents to be sealed with their corporate seals, duly attested by their President or any Senior Vice President this 16th day of March, 2021.




STATE OF OHIO)SS:
COUNTY OF BUTLER)

THE CINCINNATI INSURANCE COMPANY
THE CINCINNATI CASUALTY COMPANY

Stephen A. Vestre

On this 16th day of March, 2021 before me came the above-named President or Senior Vice President of The Cincinnati Insurance Company and The Cincinnati Casualty Company, to me personally known to be the officer described herein, and acknowledged that the seals affixed to the preceding instrument are the corporate seals of said Companies and the corporate seals and the signature of the officer were duly affixed and subscribed to said instrument by the authority and direction of said corporations.



Keith Collett
Keith Collett, Attorney at Law
Notary Public - State of Ohio
My commission has no expiration date.
Section 147.03 O.R.C.

I, the undersigned Secretary or Assistant Vice-President of The Cincinnati Insurance Company and The Cincinnati Casualty Company, hereby certify that the above is the Original Power of Attorney issued by said Companies, and do hereby further certify that the said Power of Attorney is still in full force and effect.

Given under my hand and seal of said Companies at Fairfield, Ohio, this 3rd day of November, 2025



Ed H.